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     INTERMEDIATE CONTRACT TIME AND LIQUIDATED DAMAGES 

 

 

The Contractor shall complete the required work of 

installing, maintaining and removing the traffic control 

devices for road closures and restoring traffic to a  

____-lane, ___-way traffic pattern. The Contractor shall not 

close _______ during the following time restrictions: 

 

                  DAY AND TIME RESTRICTIONS 

 

         _______ thru ______ from _____ to _____ 

 

      The maximum allowable time for the road closure  

         is ______. The Contractor shall reopen the travel  

         lanes to traffic until the existing traffic queue  

         is depleted.  

 

The time of availability for this intermediate contract time 

will be the time the Contractor begins to install traffic 

control devices required for the road closures according to 

the time restrictions stated above. 

 

The completion time for this intermediate contract time will 

be the time the Contractor is required to complete the 

removal of traffic control devices required for the road 

closures according to the time restrictions stated above and 

restore traffic to a ___-lane, ___-way traffic pattern. 

 

The liquidated damages are ________________ per _______ minute 

time period or any portion thereof. 

 

      Or 

 

The liquidated damages are ________________ per hour or any 

portion thereof.  (Use this sentence if there are no time  

limit for the lane closure, i.e. 15 minutes or 30 minutes, 

etc.) 
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